



EXECUTIVE SUMMARY OF BID EVALUATION REPORT

[Issued in terms of section 7(1)(i) of the Public Procurement Act, 2015]

Supply and Delivery of Electrical Switchboards and 2x 160kW Variable Speed Drives (VSD's) for Omarassa Booster Pump Station, Anixab, Kosis, Berseba and Ruacana Reservoir Chlorination Switchboard.

Procurement Reference No: G/ONB/NW – 010/2022

Namibia Water Corporation Ltd.
Private Bag 13389
176 Iscor Street, Aigams Building
Windhoek

Email: bids@namwater.com.na

Website: www.namwater.com.na



Executive Summary of Bid Evaluation Report

Project Title: Supply and Delivery of Electrical Switchboards and 2x 160kW Variable Speed Drives (VSD's) for Omarassa Booster Pump Station, Anixab, Kosis, Berseba and Ruacana Reservoir Chlorination Switchboard.

Reference number of procurement: G/ONB/NW – 010/2022

1. **Scope of Contract:** Supply and Delivery of Electrical Switchboards and 2x 160kW Variable Speed Drives (VSD's) for Omarassa Booster Pump Station, Anixab, Kosis, Berseba and Ruacana Reservoir Chlorination Switchboard..
2. **Procurement method used:** Open National Bidding (ONB)
3. **Date of Invitation of Bids:** 27 August 2021
4. **Closing date for submission of bids:** 27 August 2021
5. **Date and place of opening of bids:** 27 August 2021, Namibia Water Corporation Ltd, 176 Iscor Street, Aigams Building, Windhoek
6. **Number of bids received by closing date:** 6 bids
7. **Responsiveness of bids:**



Name of Bidder	Pricing at Bid Opening NS Excl Vat.						Responsive or not responsive (Yes/ No)	Reasons why bid is not responsive
	LOT 1	LOT 2	LOT 3	LOT 4,	LOT 5,	LOT 6,		
Proficient Group Investments cc	Electrical Switchboard Omarassa Booster	2x 160kW Variable Speed Drives (VSD's)	Berseba Electrical Control Switchboard	Kosis Electrical Control Switchboard	Anixab Electrical Control Switchboard	Ruacana Reservoir Chlorination Switchboard	Yes	
Iritron Technical Solutions cc	465 645.07	229 795.10	160 069.07	163 080.73	163 035.81	249 459.94	Yes	
Ecoproject cc	477 566.70	430 139.06	178 667.55	181 869.37	182 594.07	325 454.30	Yes	
Dynamic Power Solutions Namibia cc	480 719.00	234 832.00	134 258.00	135 040.00	135 194.00	254 878.00	Yes	
Protecton Engineering Namibia (Pty) Ltd	501 975.57	237 207.84	184 910.21	206 845.62	208 345.62	229 298.42	Yes	
Dritoven Engineering cc	583 066.18	425 856.28	172 346.30	172 198.25	172 180.14	327 228.96	Yes	
	803 573.99	269 092.84	245 904.63	246 456.63	247 146.63	267 579.00	Yes	

Based on the outcome of the technical evaluation in table 5 above, Iritron Technical Solutions cc did not meet technical specification on Lot 1, Lot 3, Lot 4, Lot 5 and Lot 6, therefore their offers will not be considered further for the aforementioned lots.

9. Price comparison for bids that are substantially responsive:

Table 6: LOT 1, Financial Ranking – Electrical Switchboard Omarassa Booster

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Proficient Group Investments cc	465 645.07	1
Ecoproject cc	480 719.00	2
Dynamic Power Solutions Namibia cc	501 975.57	3
Protecton Engineering Namibia (Pty) Ltd	583 066.18	4
Dritoven Engineering cc	803 573.99	5

Table 7: LOT 2, Financial Ranking - 2x 160kW Variable Speed Drives (VSD's)

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Proficient Group Investments cc	229 795.10	1
Ecoprojects cc	234 832.00	2
Dynamic Power Solutions Namibia cc	237 207.84	3
Dritoven Engineering cc	269 092.84	4
Protecton Engineering Namibia (Pty) Ltd	425 856.28	5
Iritron Technical Solutions cc	430 139.06	6

Table 8: LOT 3, Financial Ranking – Berseba Electrical Control Switchboard

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Ecoprojects cc	134 258.00	1
Proficient Group Investments cc	160 069.07	2
Protecton Engineering Namibia (Pty) Ltd	172 346.30	3
Dynamic Power Solutions Namibia cc	184 910.21	4
Dritoven Engineering cc	245 904.63	5

Table 9: LOT 4, Financial Ranking – Kosis Electrical Control Switchboard

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Ecoprojects cc	135 040.00	1
Proficient Group Investments cc	163 080.73	2
Protecton Engineering Namibia (Pty) Ltd	172 198.25	3
Dynamic Power Solutions Namibia cc	206 845.62	4
Dritoven Engineering cc	246 456.63	5

Table 10: LOT 5, Financial Ranking – Anixab Electrical Control Switchboard

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Ecoprojects cc	135 194.00	1
Proficient Group Investments cc	163 035.81	2
Protecton Engineering Namibia (Pty) Ltd	172 180.14	3
Dynamic Power Solutions Namibia cc	208 345.62	4
Dritoven Engineering cc	247 146.63	5

Table 11: LOT 6, Financial Ranking – Ruacana Reservoir Chlorination Switchboard

Name of bidder	Bid Amount (N\$ Excl. VAT)	Ranking of Financial Offer
Dynamic Power Solutions Namibia cc	229 298.42	1
Proficient Group Investments cc	249 459.94	2
Ecoprojects cc	254 878.00	3
Dritoven Engineering cc	267 579.00	4
Protecton Engineering Namibia (Pty) Ltd	327 228.96	5

Based on tables above the offers were ranked lowest as per lot as follows;

Based on tables above the offers were ranked lowest as per lot as follows;

- **Proficient Group Investment cc (LOT 1 & LOT 2),**
- **Ecoprojects cc (LOT 3, LOT 4 & LOT 5) and**
- **Dynamic Power Solutions Namibia cc (LOT 6)**

10. Best Evaluated Bid: **Proficient Group Investment cc (LOT 1 & LOT 2), Ecoprojects cc (LOT 3, LOT 4 & LOT 5) and Dynamic Power Solutions Namibia cc (LOT 6)**
11. Recommendation: The Bid Evaluation Committee therefore recommends that the Bid No. **G/ONB/NW-010/2022** be awarded partially **Proficient Group Investment cc, Ecoprojects cc** and **Dynamic Power Solutions Namibia cc** respectively.

Annexure A

Summary of award

Lot #	Lot Descriptions	Bidder Name	Delivery	Quantity	Unit Price Excl VAT (N\$)	Awarded Amount Excl VAT (N\$)
1	Supply & Delivery of Electrical Control Switchboard for Omarassa Booster Pump Station	Proficient Group Investment cc	8 Weeks	1	465 645.07	465 645.07
2	Supply & Delivery of 2x 160kW Variable Speed Drives for Omarassa Booster Pump Station	Proficient Group Investment cc	8 Weeks	2	114 897.55	229 795.10
3	Supply & Delivery of 4kW Electrical Control Switchboard for Berseba	Ecoprojects cc	8 - 10 Weeks	1	134 258.00	134 258.00
4	Supply & Delivery of 5.5kW Electrical Control Switchboard for Kosis	Ecoprojects cc	8 - 10 Weeks	1	135 040.00	135 040.00
5	Supply & Delivery of 7.5kW Electrical Control Switchboard for Anixab	Ecoprojects cc	8 - 10 Weeks	1	135 194.00	135 194.00
6	Supply and Delivery of Ruacana Reservoir Chlorination Switchboard	Dynamic Power Solutions Namibia cc	8 Weeks	1	229 298.42	229 298.42

